

**City of Oakley**

ADDENDUM NO. 4 to contract documents for  
MAIN STREET IMPROVEMENTS FROM 2<sup>ND</sup> ST TO 5<sup>TH</sup> ST, CIP # 165B

BID OPENING DATE: February 16, 2017 2:00 PM

Notice is hereby given that the following clarifications and revisions are made to the above referenced contract documents:

Updates to the Specification pages:

Specifications Part II:  
Updated Section 8-1.07 Working Hours

All bidders shall acknowledge receipt and acceptance of Addendum No. 4 by signing in the space provided at the end of this Addendum and submitting the signed addendum with their proposal.



Jason Kabalin  
Associate Engineer  
February 6th, 2017

\_\_\_\_\_  
Contractor Signature

\_\_\_\_\_  
Date

\_\_\_\_\_  
Company Name

#### **8-1.04 UTILITIES AND NON HIGHWAY FACILITIES**

Attention is directed to Section 5-1.36D, "Nonhighway Facilities," of the Standard Specifications and these Special Provisions.

#### **8-1.05 LIQUIDATED DAMAGES**

Liquidated damages will be assessed in the amount stated in the "Notice to Contractors" in Part I of these specifications for each calendar day any work remains incomplete beyond the time fixed above for completion.

#### **8-1.06 ADJUSTMENT AND PRESERVATION OF UTILITIES**

This section is supplemental to the Standard Specifications. In case of conflict, these conditions shall govern insofar as applicable.

**It shall be the sole responsibility of the Contractor to pothole and verify the exact locations and depths of all utilities prior to making borings or excavations. Power poles and overhead wires shall be protected. Call Underground Service Alert (USA) at 1-800-227-2600 prior to any digging.**

Contractor shall notify Director of Public Works & Engineering of Contractor's findings in writing where possible conflicts may exist.

**The Contractor shall bear full responsibility for all damages and cost of repairs to existing utilities and surface improvements that are to remain or not in direct conflict.** If any utilities or improvements, including irrigation systems, are damaged during the course of construction, all expenses, or whatever nature, arising from the restoration of improvements to its original conditions shall be borne by the Contractor, and no additional compensation shall be allowed therefor.

Any damaged, broken or cracked utility boxes must be brought to the attention of the Public Works Inspector prior to construction or the Contractor shall assume liability for the damaged boxes.

Unless otherwise indicated on the drawings or specified herein, the Contractor shall maintain in service all water, gas, and sewer lines and any lighting, power, and telephone surface and sub-surface structures of any nature that may be affected by the work.

If the Contractor fails to maintain and protect such facilities, the City of Oakley reserves the right, if requested by the owners of the utilities, to permit the Owner to move or maintain the utilities at the Contractor's expense.

Should it become necessary in the performance of the Work to disconnect or re-route any underground utility due to a direct conflict with the new work, Contractor shall inform respective utility company involved.

#### **8-1.07 WORKING HOURS**

No work shall be done before 7:30 a.m. or after 5:30 p.m. Work is prohibited on Saturday, Sunday and legal holidays unless otherwise noted. All construction equipment shall be off the road and all metal plates shall be secured. Work outside of the allowable working hours or on any of the

prohibited working days must be approved by the Engineer in writing by 5:00 pm the Wednesday prior to commencement of work. Legal holidays for the City of Oakley within the anticipated construction dates are:

Martin Luther King Day	January 16, 2017
President's Day	February 20, 2017
Memorial Day	May 29, 2017
Independence Day (Observed)	July 4, 2017
Labor Day	September 4, 2017
Veteran's Day	November 11, 2017
Thanksgiving	November 23 & 24, 2017
Christmas Eve/Day	December 24 & 25, 2017
New Year's Eve	Dec. 31, 2017 & Jan. 01, 2018

### **8-1.08 SUPERVISION**

The Contractor shall have a qualified superintendent on the job site at all times when work is in progress. Contractor shall submit Superintendents name and resume of experience to the Director Public Works & Engineering for approval at pre-construction meeting.

### **8-1.09 PRE-CONSTRUCTION CONFERENCE**

The Contractor shall arrange for a pre-construction conference meeting with the Director of Public Works & Engineering. This meeting shall be held at least 1 week before the Contractor intends to start construction.

At the pre-construction conference, the Contractor shall provide the Director of Public Works & Engineering with the name(s) and telephone number(s) of Contractor's personnel who can be reached and who can respond during non-working hours in the event of an emergency or other contingency requiring the Contractor's immediate attention.

### **8-1.10 COMPENSATION**

Full compensation for conforming to the requirements of this Section 8 – Prosecution and Progress shall be considered as included in the prices paid for the various contract items of work, and no additional compensation will be allowed therefore, except that this provision does not constitute a waiver, alteration, or limitation of the applicability of Section 7102 of the Public Contracts Code.