

City of Oakley
ADDENDUM NO. 2 to contract documents for
CIP 187 – Main Street Bridge Rehabilitation at Contra Costa Canal
Project

BID OPENING DATE: August 22, 2023 2:00 PM


Notice is hereby given that the following clarifications and revisions are made to the above referenced contract documents:

Notice to Bidders:

Specs Part I:

Exhibit 15-G2 (page 40) the Contract DBE Goal shall be 9%.

All bidders shall acknowledge receipt and acceptance of Addendum No. 2 by signing in the space provided at the end of this Addendum and submitting the signed addendum with their proposal.



Jason Kabalin
Capital Projects Engineer
July 28, 2023

Contractor Signature

Date

Company Name

EXHIBIT 15-G2 LOCAL AGENCY BIDDER DBE INFORMATION (CONSTRUCTION CONTRACTS)

{Inclusive of all DBEs including the UDBEs listed at bid}

NOTE: PLEASE REFER TO INSTRUCTIONS ON THE REVERSE SIDE OF THIS FORM				
LOCAL AGENCY:		LOCATION:		
PROJECT DESCRIPTION:				
TOTAL CONTRACT AMOUNT: \$				
BID DATE :				
BIDDER'S NAME:				
CONTRACT DBE GOAL: 9.0%				
CONTRACT ITEM NO.	ITEM OF WORK AND DESCRIPTION OR SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED (or contracted if the bidder is a DBE)	DBE CERT NO. AND EXPIRATION DATE	NAME OF EACH DBE (Must be certified on the date bids are opened - include DBE address and phone number)	DOLLAR AMOUNT DBE
For Local Agency to Complete:			Total Claimed DBE Participation	
Local Agency Contract Number: _____			\$ _____ 0.00	
Federal-aid Project Number: STPL 5477 (007)			_____ 0.0_ %	
Federal Share:				
Local Agency certifies that all DBE certifications have been verified and information is complete and accurate.			Signature of Bidder	
Jason Kabalin			Date (Area Code) Tel. No.	
Print Name _____ Signature _____ Date _____ Local Agency Representative			Person to Contact (Please Type or Print)	
(Area Code) Telephone Number:			Local Agency Bidder DBE Commitment (Construction Contracts) (Rev 6/26/09)	

Distribution:

- (1) Copy- Fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE) within 15 days of contract execution. Failure to send a copy to the DLAE within 15 days of contract execution may result in de-obligation of funds for this project.
- (2) Copy - Include in award package to Caltrans District Local Assistance
- (3) Original - Local agency files