

City of Oakley
ADDENDUM NO. 4 to contract documents for
CIP 187 – Main Street Bridge Rehabilitation at Contra Costa Canal
Project

BID OPENING DATE: **August 22, 2023 2:00 PM**

Notice is hereby given that the following clarifications and revisions are made to the above referenced contract documents:

Updates to the Plans and Specifications pages:

Specifications Part I:

Updated Bid Schedule

See attached

All bidders shall acknowledge receipt and acceptance of Addendum No. 4 by signing in the space provided at the end of this Addendum and submitting the signed addendum with their proposal.



Jason Kabalin
Capital Projects Engineer
August 16, 2023

Contractor Signature

Date

Company Name

BASE BID SCHEDULE

ITEM NO.	DESCRIPTION OF ITEM	Final Pay	ITEM CODE	UOM	EST. QTY	UNIT PRICE	TOTAL
1	TRAFFIC CONTROL SYSTEM		120100	LS	1		
2	TEMPORARY RAILING (TYPE K)		129000	LF	160		
3	PREPARE WATER POLLUTION CONTROL PROGRAM		130200	LS	1		
4	CLEARING AND GRUBBING		170103	LS	1		
5	INJECT CRACK (EPOXY)		600003	LF	414		
6	TREAT BRIDGE DECK	(F)	600045	SQFT	1710		
7	FURNISH BRIDGE DECK TREATMENT MATERIAL		600047	GAL	20		
8	CHAIN LINK RAILING (TYPE 7)	(F)	833032	LF	60		
9	CONCRETE BARRIER (TYPE 732SW MODIFIED)	(F)	839720	LF	67		
10	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)		846007	LF	1355		
11	REMOVE THERMOPLASTIC TRAFFIC STRIPE		846030	LF	1920		
12	MOBILIZATION, BONDS & INSURANCE		99990	LS	1		

Total Base Bid (Items 1-12) \$ _____
(Numbers)

_____ **Dollars**
(Written)